ITEM
NUMBER

041003000
041003001
101000000
104000000
108010000
108010001
108010001
108010002
108333000
108030000
108030001
108030003
108030004
108030004
108030005
108040000
108050002
108050003
108051000
108060000
108061000
108120002
108120003
108190000
108998000
108998001
111010000
111030000
111030010
111040000
111050000
111060000
111065000
111102000
112001000
113000000
121000000
161001000
161001000
161002000
161005000
167001000
192000001
192000002
308030000
308000010
491120010
921001000
921002000
922000000
922001000
941000110
941000110
941000111
941000112
941000119
941901002
961000001

SYATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LCW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERICD JAN 1983 THRU DEC 1983

12714783

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

GRADING AND RELATED ITEMS

DETOUP-CONSTRUCT & MAINTAIN
ODETOURS-CONSTRUCT & MAINTAIN
CLEARING AND GRUBBING

CUT & DECK TREFES

REMOVE STRUCTURE

REMCVE STRUCTURES

REMOVE STRUCTURES

REMOVE STRUCTURE

REMOVE PAVEMENT

REMOVE PAVEMENT

REMOVE SURF MATERIAL

REMOVE BITUMINGOUS SURFACING
REMOVE & STKPL OLD BITUM MAT
REMOVE & STKPL OLD BITUM MAT
REMOVE SHOULDER MATERIAL
REMOVE SIDEWALK

REMOVE CONCRETE CURB

REMOVE MEDIAN CURB

REMOVE CURB & GUTTER

REMCVE GUARD RAIL

REMOVE MEDIAN GUARD RAIL
REMOVE WATER RESERVOIR
REMOVE RETAINING WALL
REMOVE CATTLE GUARD

REMOVE MISCELLANEQUS ITEMS
REMOVE MISCELLANEQUS ITEMS
EXCAVATION-UNCLASS
EXCAVATION-UNCLASS B8ORROW
EXCAVATION-UNCLASS BORROW
EXCAVATICN~-STREET
EXCAVATION-SPECIAL BORROW
EXCAVAT ION-SUBCUT
EXCAVATION-ROCK

EMBANKMENT IN PLACE
COMPACTION-ROADBED

DRILL PRESPLITTING HOLES
HAUL

GRADER-MOTOR

GRADER~MOTOR

DOZER

SCRAPER

GBLITERATE ROADWAY

EXISTING SHOULDER PREPARATION
EXISTING ROADBED PREPARATION
SALVAGE EXISTING BIT SURF
COLD MILLING

SALVAGE SUPERSTRUCTURE
ADJUST MANHOLES

ADJUST VALVE BOXES

RESET MISCELLANEQUS ITEMS
RESET FIRE HYDRANT
MISCELLANEGUS WCRK
MISCELLANEQUS WORK
MISCELLANEQUS WORK
MISCELLANEQOUS WORK

DITCH BLASTING

RAIL PROTECTION

CITY MCNUMENT & BOX

DRAINAGE~INCLUDING MINOR STRUCTURES

UNIT

QUANTITY

2.000
2.000
1.000
1.000
8.000
5.000
4.000
1.000
39813.000
21.000
493,000
601.000
179823.000
53.000
7.000
216.000
2072.000
957.000
2909.000
1500.000
1638.000
1.000
1.000
30.000

6. 000
2.000
14391402.000
552051.000
2458, 000
236670.000
16724.000
7190.000
1875.000
106969.000
14650984.000
1980.000
2529522.000
1690.000
11.500
119.000
43.000
405,500
6.900
14.200
21035.000
39159. 000
1. 000
16.000
24.000
1.000
4,000
3.000
12000.000
2.000
1.000
1614.000
1.000
3.000

TOTAL COST

305000.00
48000.00
2000.00
5500.00
76000.00
12500.00
63500.00
2500.00
64327.00
6300.00
1972.00
360.60
69486450
3816.00
21000.00
864.00
4444.00
1914.00
3490.80
1350.00
2047.,50
70000.00
2000.00
9000.00
17800.00
5000.00
15440932.24
1074423.49
9832.00
623316.90
70000.90
42732,93
20437.50
427824.80
2576681.64
7623.00
261694.43
110754.00
5750.00
8546,.,00
4300.00
50202.00
5520.00
17040.00
18456.05
153517.88
2500.00
3200.00
2400.00
2000.00
7200.00
7300.00
12000.00
2400.00
1800.00
3631.50
2700.00
900.00

2Ly777,789.66

PAGE 0001

AVERAGE
PRICE

152500, 000
24000.000
2000.000
5500.000
9500.000
2500.000
15875.000
2500.000
1.616
300.000
4.000
0.600
0.386
72.000
3000.000
4.000
2.145
2.000
1.200
0.900
1.250
70000. 000
2000.000
300.000
2966.667
2500.000
1.073
1.946
4.000
2.634
4.186
5.943
10.900
4.000
0.176
3.850
0.103
65.535
500.000
T1l.815
100.000
123.803
800.000
1200.000
0.877
3.920
2500. 000
200.000
100.000
2000.000
1800.000
2433.333
1.000
1200.000
1800.000
2.250
2700.000
300.000



ITEM
NUMBER

108072001
108170000
111040000
401020000
401020001
401030000
401070000
501015001
501015002
501030000
511000001
511000002
511000003
521005000
521010000
521020000
541005000
541005001
541005005
541005006
541007000
551000000
561015060
561018060
561024060
561030060
561036060
562024061
567012000
568012060
568015060
568018060
568024060
572018070
572049070
593001100
594146134
99276134
601150600
601150800
601151200
621015020
621018020
621024020
621024030
622012020
622015020
622018020
622024030
638000004
660008000
660012000
660015000
660018000
660021000
660024000
660027000
660030000
663036000
663042000
660048000
660054000
66 1060000
660066000

ITEM DESC

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATICON OF tOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

RIPTION

REMOVE SEEPAGE PIT
FEMOVE FIRE HYDRANT
EXCAVATION-STREET
CONCRETE-CLASS AD
CONCRETE-~CLASS AD
CONCRETE~CLASS DD
CONCRETE-CLASS AC-DC

RIPRAP-CLASS 1

RANDCM

RIPRAP-CLASS 2 RANDOM
RIPRAP-GRCUTED

RET WALL-MTL BIN DES A
RET WALL-MTL BIN DES 8
RET WALL-MTL BIN DES C
EXCAVATION-CULVERTY
EXCAVATION-TRENCH
BACKFILL MATERIAL
BEDDING MATERIAL
BEDDING MATERIAL

DRAIN AGGREGATE

DRAIN AGGREGATE-MODIFIED
FOUNDATION MATERIAL
RELAY PIPE CULVERT
15 IN .064

cse
csp
cse
csp
cse
cse

18 IN
24 IN
30 IN
36 IN
IR 24 IN

« 064
+ 064
« 064
« 064

«064—A BIT

EMBANKMENT PROTECTOR 12 IN

cse
csp
csp
cse
cse
csp

ARCH VEH
SSPP HOR

SLOTTED 12 IN
SLOTTED 15 IN
SLOTTED 18 IN
SLOTTED 24 IN
APCH IR 18 IN

<064
+ 064
«064
.064
«079

ARCH IR 49 IN .079
SSPP STK PASS

DESIGN A

UNDPSS 146 IN
ELIP 23-0 .,138 BIT

PIPE-PV CHLORIDE 6 IN

PIPE-PV CHLORIDE 8 IN

PIPE~PV CHLORIDE 12 IN
15 IN CLASS 2

18 IN CLASS 2

24 IN CLASS 2

24 IN CLASS 3

RCP
RCP
RCP
RCP
RCP
RCP
RCP
RCP

IRR 12 IN
IFR 15 IN
IRR 18 IN
IPR 24 1IN

UNDERPASS-PED
DRAINAGE PIPE
DRAINAGE PIPE
DRAINAGE PIPE
DRAINAGE PIPE

DRAINAGE
DRAINAGE
DRA INAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE

PIPE
PIPE
PIPE
PIPE
PIPE
PIPE
PIPE

DRATNAGE PIPE
DRAINAGE PIPE
DRAINAGE PIPE

CLASS 2
CLASS 2
CLASS 2
CLASS 3
4X6

.138 8T

12/14/83

UNIT

QUANTITY

9.000
3,000
25.000
110. 800
82.600
697.100
31.700
51.000
95.000
120.000
466.000
360.000
613.000
91954.000
46480.000
2123.000
16774.000
202.000
7511.000
475.000
425,000
1339.000
18.000
504.000
108.000
30.000
46,000
140.000
142.000
400.000
50. 000
40,000
20.000
94, 000
84,000
156.000
1056.000
118.000
500. 000
1009.000
168.000
194.000
30.000
214.000
6.000
1722.000
1352.000
346,000
80. 000
34.000
286. 000
4686.000
816.000
17028.000
3438.000
54800.000
1612.000
14102.000
3488.000
2928.000
1802.000
702.000
1324.000
484,000

TOTAL COST

4500.00
750.00
56.25
23822.00
22715.00
291058.90
6340.00
1835.00
4583.00
4200.00
18640.00
14400.00
24520.00
515189.25
193369.00
15922.50
146212.00
2020.00
75553.00
2850.00
3612.50
19789.00
486,00
7308.00
2016.00
1500.00
2760.00
3500.00
2698.00
18400.00
2250,00
2080.00
1000.00
1880.00
3528.00
25428.00
232800.00
48616.00
10500.00
13548.00
4200.00
6208.00
1110.00
5782.00
420.00
28924.00
28392.00
6930.00
1680.00
6120.00
8580.00
95203.00
17652.00
331784.00
92300.00
1139326.32
50141.00
516679.,00
99734.00
99736.00
85300.00
45996.00
80130.00
38842.00

PAGE 0002

AVERAGE
PRICE

500.000
250.000
2.250
215.000
275.000
417.528
200.000
35.980
48,242
35.000
40,000
40.000
40.000
5.603
44160
7.500
8.717
10.000
10.059
6.000
8,500
14.779
27.000
14.500
18,667
50,000
60.000
25.000
19.000
46.000
45.000
52.000
50.000
20.000
42.000
163.000
220.455
412.000
21.000
13.427
25.000
32.000
37.000
27.019
70.000
16,797
21.000
20.029
21.000
180.000
30.000
20,316
21.632
19.485
264847
20.791
31.105
36.639
28.593
34.063
47.336
65.521
60.521
80.252



ITEM
NUMBER

660072000
660078000
660084000
6600350000
660096000
660102000
660108000
660120000
660144000
660150000
660180000
661022000
661024000
661028000
661035000
661036000
661042000
661044000
661051000
661058000
661065000
661073000
661095000
661098000
661112000
661131000
661137000
661170000
661244000
695012060
697004000
697006000
697008000
697010000
731001025
731001028
731005120
731060480
143006052
143008052
743014051
743014053
744006150
145001050
745001068
745001105
745001118
745006045
745008045
745014022
745014045
745016045
745050051
745050064
745050068
745060010
745100033
745100040
745100050
745100065
745150061
745150081
745151120
745151140
745151160
746000004

ITEM

DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRA INAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRA INAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRA INAGE
DRAINAGE
DRAINAGE
DRAINAGE

STATE OF MONTANA

DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

DESCRIPTION

PIPE 72 I
PIPE 78 1
PIPE 84 1
PIPE 90 1
PIPE 96 1
PIPE 102
PIPE 108
PIPE 120
PIPE 144
PIPE 150
PIPE 180
PIPE-ARCH
PIPE ARCH
PIPE-ARCH
PIPE ARCH
PIPE ARCH
PIPE-ARCH

DRAINAGE PIPE ARCH 44 IN
DRAINAGE PIPE ARCH 51 IN
DRAINAGE PIPE ARCH 58 IN
DRAINAGE PIPE ARCH 65 IN
DRAINAGE PIPE ARCH 73 IN
DRAIMAGE PIPE ARCH 95 IN
DRAINAGE PIPE AFCH 98 IN
DRAINAGE PIPE ARCH 112 IN
DRAINAGE PIPE ARCH 131 IN
DRAINAGE PIPE ARCH 137 IN
DRAINAGE PIPE ARCH 170 IN
DRAINAGE PIPE ARCH 244 IN

CSP UNDERDRAIN 12 IN .064 A BT
CORR PLASTIC UNDERDRAIN 4 IN
CORR PLASTIC UNDERDRAIN 6 IN
CORR PLASTIC UNDERDRAIN 8 IN
CORR PLASTIC UNDERDRAIN 10 IN
MODIFY STRUCTURE

49 DEG WYE SECTION

HEAD GATE~-METAL 12 IN
TRASHGUARD 48 IN

PRES PIPE-DUCTILE 6 IN CL 52
PRES PIPE-DUCTILE 8 IN CL 52
PRES PIPE-DUCTILE 14 IN CL 51
PRES PIPE-DUCTILE 14 IN CL 53
COUPLING-CAST IRCN 6 IN
REDUCER-CAST IRON 8-6 IN
REDUCEF-CAST IRON 12-6 IN
REDUCER-CAST IRCN 16~6 IN
REDUCER-CAST IRON 16-12 IN
BEND-CAST IRGN 6 IN 45 DEG
BEND-CAST IRON 8 IN 45 DEG
BEND-CAST IR 14 IN 22 1/2 DEG
BEND-CAST IR 14 IN 45 DEG
BEND-CAST IRON 16 IN 45 DEG
CROSS-CAST IRON 8X8X6X6 IN
CROSS-CAST IRON 16X16X8X8 IN
CRCSS-CAST IRON 16X16X16X16 IN
SOLID SLEEVE~-14 IN

TEE-CAST IRON 12X12X12 IN
TEE-CAST IRON 6X6X6 IN
TEE-CAST IRON 8X8X6 IN
TEE~CAST IRON 16X16X6 IN
VALVE-GATE 6 IN

VALVE-GATE 8 IN
VALVE-BUTTERFLY 12 IN
VALVE-BUTTERFLY 14 IN
VALVE-BUTTEKFLY 16 IN
CLAMP-BELL JOINT~-4 IN

12/14/83

UNIT

LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

QUANTITY

1082.000
10.000
1408. 000
114. 000
484,000
240.000
394.000
632.000
186.000
396.000
300.000
182.000
30.000
1452.000
154.000
1328.000
74.000
348.000
432.000
978.000
200.000
72.000
100,000
12.000
78.000
124,000
400.000
172.000
216.000
1950.000
5800. 000
155.000
400,000
1290.000
2.000
1.000
1.000
1.000
94.000
243,000
756.000
68.000
7.000
4.000
3.000
3.000
1.000
14.000
12.000
2.000
8.000
2.000
2.000
1.000
1.000
1.000
2,000
3.000
2.000
5.000
13.000
2.000
1.000
1.000
3.000
82.000

TOTAL COST

89770.00
2000.00
139372.00
8550.00
37660.00
19200.00
45310.00
95924,00
33890.00
158400.00
150000.00
5356.00
1050.00
57320.00
3850.00
67030. 00
2368.00
13140.00
17520.00
76680.00
10096.00
3240.00
10500.00
3000.00
7800.00
32240.00
64000.00
39388.00
64800.,00
23400.00
32900.00
1317.50
880,00
12900.00
4800.00
1000.00
1300.00
262.00
1974.00
57T10.50
22680.00
2380.00
976.00
616.00
645,00
1050.00
375.00
1820.00
2136.00
700.00
2800.00
1290.00
474,00
1200.00
1500.00
300.00
1020.00
528.00
420.00
3750.00
6125.00
1670.00
906.00
2000.00
5535.00
8856.00

PAGE 0003

AVERAGE
PRICE

82.967
200.000
98.986
75.000
77.810
80.000
115.000
151.778
182.204
400.000
500000
29.429
35.000
39.477
25,000
50.474
32.000
37.759
40.556
78.405
50.480
45.000
105.000
250. 000
100.000
260,000
160. 000
229.000
300.000
12.000
5.672
8,500
2,200
10.000
2400.000
1000.000
1300.000
262.000
21.000
23,500
30.000
35.000
139.429
154.000
215.000
350,000
375.000
130.000
178.000
350.000
350.000
645,000
237.000
1200.000
1500.000
300.000
510.000
176.000
210.000
750. 000
471.154
835,000
906.000
2000.000
1845.000
108.000



ITEM
NUMBER

746000006
751100010
751102010
751200010
752102010
7153100010
771000480
771000481
771000483
771000543
771000603
771000723
772010001
772010003
772010100
772020000
7174000241
174000242
1774000243
774000363
7715000000
775000048
775000054
775000060
775090009
775200603
781121600
7181151620
921001000
921001003
921002000
921003001
921003002
921003006
921003007
921003010
921003011
921004000
321008000
922001000
922006000
922006005
941000118
941000139
941001138
941001141
941001220
941001308
941065000
941393048
941393054
941397011
941397012
941397018
941397030
941400000
941490010
941600018
941800037
941800070
941900005
941900008

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATIGN OF AVERAGE PRICES

FOR THE PERIOD

ITEM DESCRIPTION

CLAMP-BELL JOINT-6 IN
CURB-CONC

CURB~CONC CUTOFF
CURB-BITUMINOUS

GUTTER-CONC VALLEY 6 IN

CURB AND GUTTER-CONC
MANHOLE-48 IN

MANHCLE-48 IN TYPE 1
MANHCLE-48 IN TYPE 3
MANHOLE-54 IN TYPE 3
MANHOLE-60 IN TYPE 3
MANHCLE-T72 IN TYPE 3
INLET-STD DROP-TYPE 1
INLET—-STD DROP-TYPE 3
INLET-DROP-SPECIAL DESIGN
INLET-CURB

INLET COVER 24 IN TYPE 1
INLET COVER 24 IN TYPE 2
INLET COVER 24 IN TYPE 3
INLET COVER 36 IN TYPE 3
COMB MANHOLE & CATCH BASIN
COMB MANHOLE & DROP INLET-48IN
COMB MANHOLE & DRCP INLET-54IN
MANHOLE-MODIFYECONNECT
SEEPAGE PIT

MANHOLE-SP DES~60 IN TYPE 3
PIPE-WELDED STEEL 16 IN
PIPE-FBRGLAS COMP CL 200 16 IN
ADJUST MANHGLES

ADJUST SEEPAGE PIT

ADJUST VALVE BOXES

ADJUST WATER MAIN

ADJUST WATER SERVICE LINE
ADJUST WATER SEFV LINE 3/4 IN
ADJUST WATER SEPV LINE 1 IN
ADJUST PVC DRAIN

ADJUST WATER SERV LINE 11/4 IN
ADJUST DROP INLETS

ADJUST FIRE HYDRANT

RESET FIRE HYDRANT

RESET MANHOLES-WATER METERS
RESET CURB STOP & BOX

DITCH CLEANING

TRASH GUARD

WATEP SYSTEM CHANGE OVER

CUT & PLUG WATER MAIN

WATER SERVICE 2 IN

SERVICE CONNECTION-3/4 IN
SPECIAL INSTALLATICN OF PIPE
CATCH BASIN 48 IN

CATCH BASIN 54 IN

INSULATION

TRASH RACK-12 IN

TRASH RACK-18 IN

TRASH RACK-30 IN

FIRE HYDRANT

CONST FABRIC-UNDERGRD DRAINAGE
GRATE 18 INCH

REPAIP MANHOLE

EXTRUDED INSULATICN BOARD
CLEAN CULVERT PIPE

CONCRETE BOX CULVERT CONN,

FOUNDATICN COURSES

12/14/83

UNIT

EACH
LN FT
LN FT
LN FT
SQ YD
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SACH
LN FT
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LN FT
EACH
L SUM
EACH
EACH
EACH
LN FT
EACH
EACH
SQ FT
EACH
EACH
EACH
EACH
SQ YD
EACH
EACH
SQ FT
LN FT
EACH

QUANTITY

105.000
69.000
105.000
3200.000
40,000
90251.000
4.000
3.000
22.000
10.000
6.000
2.000
62,000
18.000
5.000
20.000
35.000
53,000
19.000
1.000
4,000
24,000
14.000
1.000
23.000
1.000
60.000
2612.000
47,000
12,000
19.000
9.000
40.000
29.000
2,000
1.000
2.000
2,000
2,000
6.000
3,000
8.000
500.000
2.000
2.000
1.000
11.000
1.000
30.000
29.000
11.000
360.000
4.000
1.000
1,000
4.000
18175.000
2.000
1.000
3170.000
6938.000
6,000

JAN 1983 THRU DEC 1983

TOTAL COST

11760.00
690.00
787.50
6400.00
1160,00
511542.65
4800.00
4500.00
271496.00
17260.00
12400.00
4000.00
62578.00
22896.00
9000.00
28400.00
21370.00
72400.00
20400.00
500.00
6400.00
33217.00
18852.00
3000.00
32542.00
3000.00
3000.00
72483.00
10830.00
1680.00
2063,00
8418.00
20580.00
15515.00
1270.00
500.00
1630.00
520.00
1600.00
3515.00
2400.00
3200.00
2500,00
1000.00
12300.00
500.00
T7260.,00
500.00

7200.00

36424.00

22616.00
720.00

1000.00
300.00
500.00

5370.00

25862.50
400.00
800. 00

9606.00
29632.00

6000.00

7,238,100.37

PAGE 0004

AVERAGE
PRICE

112.000
10.000
7.500
2.000
29.000
5.668
1200.000
1500.000
1249.818
1726.000
2066.,667
2000.000
1009.323
1272.000
1800.000
1420.000
610.571
1366.038
1073.684
500.000
1600.000
1384.042
1346.,571
3000.,000
1414.870
3000.000
50.000
27.750
230.426
140,000
108.579
935,333
514.500
535.000
635.000
500. 000
815.000
260.000
800.000
585,833
800.000
400,000
5.000
500.000
6150.000
500.000
660.000
500.000
240.000
1256.0C0
2056.000
2.000
250,000
300.000
500.000
1342.500
1.423
200.000
800.000
3,030
4,271
1000.000



ITEM
NUMBER

112001000
212200000
212300000
212400000
231100001
231150001
231300001
231400001
241000000
241075001
241075011
941100271
941900105

041011000
201000900
241075002
241075011
241100002
245000000
245000040
245038001
245050001
245075001
251000000
251050001
301300001
301000002
301000003
301000200
301000210
302100000
302150000
302156000
302200000
303000000
304000000
308000000
308000010
311008500
311012000
311012001
311020000
312007002
312025002
312080002
312300002
313002001
313002002
313012001
313012002
313016003
313018001
314000200
314000500
331000350
351000000
391080000

STATE OF MONTANA DEPARTMENT OF HIGHWAYS

TABULATICN OF LOW BID PRICES AND COMPUTATION CF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTION

CCMPACTION-ROADBED
SELECTED SURF 2 IN GR 4
SELECTED SURF 3 IN GR 2
SELECTED SURF 4 IN GR 1
BASE COURSE 1 IN GR 6 A
BASE COURSE 1 1/2 IN GR 5 A
BASE COURSE 3 IN GR 2 A
BASE CCURSE 4 IN GR 1 A
TOP SURFACE

TOP SURF 3/4 IN GF 2 A
TOP SURF 3/4 IN GR 2 A
SCIL STERILANT

BLUETOP STAKING

RIDING SURFACES

MEDIAN CROSSOVER

B INDER

TOP SURF 3/4 INGR 3 8

TOP SURF 3/4 IN GR 2 A

TOP SURF 1 IN GR 2 8
BLOTTER MATERIAL

BLOTTER MATL SAND NO 4 GR 5
BLOTTER MATL 3/8 IN GR 5 A
BLCTTER MATL 1/2 IN GR 4 A
BLOTTER MATL 3/4 IN GR 2 A
COVER MATERIAL-SPECIAL
COVER MATERIAL 1/2 IN GR 2A
PLANT MIX BIT SURF GR A
PLANT MIX BIT SURF GR B
PLANT MIX BIT SURF GR C

RUBBEP MODIFIED ASPHALTIC CONC

PLUSRIDE GRANULATED RUBBER
PLANT MIX BIT BASE-1 IN G2

PLANT MIX BIT BASE-1 1/2 IN Gl

RECYCLED BITUM PAVE-HOT
BASE-FOAMED ASPHALT TREATED
MINERAL FILLER

HYDRATED LIME IN BITUM MIX
SALVAGE EXISTING BIT SURF
COLD MILLING

ASPHALT CEMENT 85-100
ASPHALT CEMENT 120-~150
ASPHALT CEMENT 120-150
ASPHALT CEMENT 200-300
LIQUID ASPHALT MC-70
LIQUID ASPHALT MC-250
LIQUID ASPHALT MC-800
LIQUID ASHPALT MC-3000
EMULSIFIED ASPHALT SS~-1
EMULSIFIED ASPHALT SS-1
EMULSIFIED ASPHALY CSS-1
EMULSIFIED ASPHALT CSS-1
EMULSIFIED ASPHALT CRS-2
SLURRY MIXTURE

ASPHALT REJUVINATING AGENT
RUBBERIZED ASPHALT

PROCESS BIT MAT 0.35 FT
OPEN GRADED FRICTICN COURSE
PORT CEM CONC PAVE 8 IN

12714783

UNIT

CU YD
CcU YD
TON
TON
TON

TON
TON
TON
TON
TON

CR MI

EACH
CyU YD
TON
TON
TON

TON
TON
TON
TON
TON
TON
TON

QUANTITY

521287.,000
578,000
30200.000
16534.000
160564.000
1514700.000
24572.000
16767.000
33.000
303275.000
1805.000
2204.000
285.803

2.000
808.000
15284.000
54.000
19912.000
974.000
106.000
1517.000
141.000
1990.000
1668.000
46539.000
23916.000
1548476.000
4396.000
2885.000
87.000
86720.000
150659.000
18248.,000
545834.000
13937.000
13506, 000
42438.000
271649.000
35616.,000
70545.000
30011.000
15778. 000
3646.000
613,000
9.000
600.200
857203, 000
32130.000
114697.000
15509. 000
4665, 000
382654.000
42941.000
236506.000
722.000
180304.000
271647.000

TOTAL COST

72980.18
3612.50
85300.70
82670.00
728610445
5784484.61
148805.61
58684.50
660.00
1592260.85
9025.00
6612.00
507349.50

9,081,055.90

48000.00
2548.00
70696.30
264.60
124458.75
13476.00
848.00
14048.00
1410.00
13967.50
40176.00
989611.40
275034.00
16466509.37
104323.00
60585.00
38280.00
166100.00
1998424.15
182480.00
1637175.20
88308.52
236787.00
16975, 20
222898.20
6562412.00
12832085.00
5618430.00
2805705.00
797298.50
143465.00
2205.00
145098.00
524880,43
128520.00
93083.60
12407.20
$95883.00
164541.22
60117.40
186393.82
902.50
2647233,25
2784381.75

PAGE 0005

AVERAGE
PRICE

0.140
64250
2.825
5.000
40538
3.819
6.056
3.500
20.000
5.250
5.000
3.000
1775.172

24000.000
3.153
4.626
4.900
6.250

13.836
8.000
9.260

10.000
7.019

24.086

21.264

11.500

10.634

23,731

21.000

440.000
8.834

13.265

10.000
2.999
64336

17.532
0.400
0.821

184.255
181.899
187.212
177.824
218,678
234,038
245,000
241,749
0.612
4,000
0.812
0.800
213.480
0.430
1.400
0.788
1.250
14.682
10.250



ITEM
NUMBER

394000000
401045000
751102010
941000110

108175000
142810184
144630051
145610026
145810051
146850021
147010011
151004001
151004002
151004003
151004004
151004005
151004006
151004007
151004008
179200000
481025001
521010000
541005000
601150600
601150800
601151000
601151200
743006052
743008052
743018050
743024050
7145001044
745001050
745001060
745001062
745001070
745006011
745006045
745006090
745008045
7145010045
745010090
745012011
745050062
145050063
745100026
745100028
745100029
745100040
745155060
745155100
745155120
751101015
761040000
761060000
762030000
771000481
871000090
921003002

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTION

APPROACH SLAB-CONCRETE
CONCRETE~CLASS DP
CURB-CONC CUTOFF
MISCELLANEOUS WCRK

POADSIDE DEVELOPMENT

REMOVE FLUSH BOX
CARAGANA-COMMCN 18-24 IN C
JUNP-COM MT S5 GAL CG

VIPGINIA CREEPER 2 YR P
SPRUCE~COLO BLUE 5 GAL CG
CRANBERRY-AMER 2 GAL CG
CINQUEFOIL-SHRUBBY 1 GAL CG
COMFORT STA-PLUMBING

COMFOPT STA-REST POOM HARDWARE
COMFORT STA-SIGNS

COMFORT STA-ELECTRICAL
COMFORT STA-CONCRETE

COMFCRT STA-DEMOLITIOCN
COMFCRT STA-PAINTING

COMFORT STA-MISCELLANEOUS
LANDSCAP ING

PEDESTRIAN RAIL
EXCAVATION-TRENCH

BEDDING MATERIAL

PIPE-PV CHLORIDE 6 IN

PIPE-PV CHLORIDE 8 IN

PIPE~PV CHLORIDE 10 IN
PIPE-PV CHLORIDE 12 IN

PRES PIPE-DUCTILE 6 IN CL 52
PRES PIPE-DUCTILE 8 IN CL 52
PRES PIPE-DUCTILE 18 IN CL 50
PRES PIPE-DUCTILE 24 IN CL 50
REDUCER-CAST IRON 6-4 IN
REDUCER-CAST IRCON 8-6 IN
REDUCER-CAST IRON 10~-6 IN
REDUCER-CAST IRON 10-8 IN
REDUCER—-CAST IPCN 12-10 IN
BEND-CAST IRCON 6 IN 11 1/4 DEG
BEND-CAST IRCN 6 IN 45 DEG
BEND-CAST IRON 6 IN 90 DEG
BEND-CAST IRON 8 IN 45 DEG
BEND-CAST IRON 10 IN 45 DEG
BEND~CAST IRON 10 IN 90 DEG
BEND-CAST IR 12 IN 11 1/4 DEG
CROSS-CAST IRON 10X10X10X10 IN
CRCSS~CAST IRCN 10X10X6X6 IN
TEE-CAST IRON 10X10X6 IN
TEE-CAST IRON 10X10X8 IN
TEE-CAST IRON 10X10X10 IN
TEE-CAST IRON 6X6X6 IN

CAP-6 IN

CAP-10 IN

CAP-12 IN

CURB-CCNC MEDIAN EXTRUDED
SIDEWALK-CONCRETE 4 IN
SIDEWALK-CONCRETE 6 IN
CONCRETE 3 IN

MANHOLE-48 IN TYPE 1
LIGHTING-REST AFREA

ADJUST WATER SERVICE LINE

12/14/83

UNIT

sQ YD
CuU YD
LN FT
UNIT

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LN FT
SQ YD
SQ YD
SQ YD
EACH
L SuM
EACH

QUANTITY

1942.000
12000.000
350. 000
11000.000

TOTAL COST

155360.00
402000.00
2625.00
11000.00

60+489+411.86

1.000
170.000
22,000
44.000
24.000
8.000
29.000
2.000
2,000
2.000
2.000
2.000
2,000
2.000
1.000
1.000
280.000
4314.000
1643.000
796. 000
188,000
5562.,000
86,000
16.000
106,000
200.000
120.000
1.000
1.000
2,000
1.000
1.000
1.000
9.000
1.000
3.000
2.000
1.000
1.000
2.000
1.000
16.000
1.000
2.000
2.000
2.000
2.000
1,000
5384000
29052.000
4277.000
3123.000
2,000
1.000
1.000

1000.00
2040.00
176.00
264,00
600,00
160.00
232.00
10046.45
9190.00
2202.15%
4292.00
4858.30
2482,50
4358.50
100.00
2000.00
4760.00
8628.00
16430.,00
5174.00
2256.00
66 744.00
1677.00
336.00
2056.40
6800.00
6480,00
150.00
170.00
1300.00
355,00
470,00
115.00
2880.00
290.00
945.00
780.00
400.00
350.00
1300.00
500.00
6720.00
420,00
1040.00
500.00
1500.00
600.00
350.00
6456.00
420789.43
87368.53
44089.78
3000.00
3532.00
500.00

PAGE 0006

AVERAGE
PRICE

80.000
33.500
7.500
1.000

1000.000
12.000
8,000
6.000
25.000
20,000
8. 000
5023.225
4595,000
1101.075
2146.000
2429.153
1241.250
2179.250
100.000
2000.000
17.000
2,000
10.000
6.500
12.000
12.000
19.500
21.000
19.400
34.000
54.000
150.000
170.000
650.000
355.000
470.000
115.000
320.000
290.000
315.000
390.000
400.000
350,000
650.000
500.000
420.000
420.000
520.000
250.000
750.000
300.000
350,000
12.000
14.484
20.428
14.118
1500. 000
3532.000
500.000



ITEM
NUMBER

921009003
941000110
941000146
941001138
941001208
941001210
941001220
941001308
941001310
941001320
941001360
941001408
941001410
941001420
941002040

7410020690
941002080
941002100
941100270
941103040
941103060
941103080
941103100
941399080
941400000

138195000
111103000
171000000
172000000
172000001
172035000
173000000
174004000
175030000
178000000
179100000
179101000
314000500
401030000
4010370000
501015001
501015002
501015003
503003000
503004000
503100000
503101000
504015000
512000000
521010000
521020000
541005005
241015000
567012000
697004300
751200010
761040000
761060000
762030000

STATE OFf MONTANA DEPARTMENT OF HIGHWAYS
TABULATICN OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTION

ADJUST SEWER SERVICE
MISCELLANEOUS WORK
RUSTIC SIGN

WATEF SYSTEM CHANGE OVER
WATER SERVICE 3/4 IN
WATFF SERVICE 1 IN -
WATEP SERVICE 2 IN
SERVICE CONNECTION-3/4 IN
SERVICE CONNECTION-1 IN
SERVICE CONNECTION-2 IN
SERVICE CONNECTICN-6 IN
CURB BOX & STOP 3/4 1IN
CURB BOX & STOP 1 IN
CURB BCX & STOP 2 IN
BLOW-0OFF ASSM

GATE VALVE-6 IN

GATE VALVE-8 IN

GATE VALVE-10 IN
HERBICIDE TR EATMENT
FLEXIBLE COUPLING-4 IN
FLEXIBLE COUPLING-6 IN
FLEXIBLE COUPLING-8 IN
FLEXIBLE COUPLING-10 IN
HYDRANT EXTENSION

FIRE HYDRANT

EROSION CONTROL

REMOVE FENCE
TOPSCIL-SALVAGING AND PLACING
TOPSOIL

SEEDING

SEEDING-LAWN

SEEDING & FERTILIZING
FERTILIZING

MULCH-WOOD CELLULGSE FIBER
CONDITION SEEDBED SURFACE
TEMPORARY EROSICN CCONTROL
FIBER GLASS ROVING
ASPHALTIC MATERIAL

RUBBEP IZED ASPHALT
CONCRETE-CLASS DD
CONCRETE-CLASS AC-DC
RIPRAP-CLASS 1 RANDOM
RIPRAP-CLASS 2 RANDOM
RIPRAP-CLASS 3 RANDOM

BANK PROTECTION-TYPE 3
BANK PROTECTION-TYPE 4
SLOPE PROTECTION-CONCRETE
SAND—GRAVEL CUSHICN

GABION MESH

RETAINING WALL-CONCRETE
EXCAVATION~-TRENCH

BACKFILL MATERTAL

DRAIN AGGREGATE

FILTER MATERIAL

EMBANKMENT PROTECTOR 12 IN
COFR PLASTIC UNDERDRAIN 4 IN
CURB-BITUMINDUS
SIDEWALK~-CONCRETE 4 IN
SIDZWALK~CONCRETE 6 1IN
CONCFETE 3 IN

12/14/83

UNIT

EACH
UNIT
EACH
L SUM
LN FT
LN FT
LN FT
EACH
EACH
FACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
ACRE
EACH
EACH
EACH
EACH
EACH
EACH

QUANTITY

1.000
2000.000
1.000
1.000
1595.000
628.000
109.000
48.000
14.000
4. 000
3.000
48.000
14.000
2.000
5,000
20.000
1.000
21.000
14.000
1.000
6,000
1.000
3.000
2.000
14. 000

7060.000
695186.000
5229.000
24641.000
35.000
4,000
107747.000
175.000
1401.000
259000,000
11384.000
7969.000
244.000
0.100
500.300
1818.000
15200. 000
2368,000
797.000
6.000
3148.000
129.000
183.000
519.000
2323.000
4900.,000
4722.000
1300,000
1968.000
1310.000
26396.000
4311.000
113.000
2510.000

TOTAL COST

2200.00
2000.00
1200.00
20000.00
43065.00
16956.00
3488,00
4656.00
1400.00
720.00
600.00
3264.00
1064.00
300.00
800.00
8800.00
610.00
17850.00
11200.00
70.00
1620.00
270.00
1140.00
600.00
16800.00

912,887.04

7060.00
1058262.36
30157.00
132867.50
420.00
1850.00
105985.38
103480.00
26453.00
259000.00
23434.50
11304.40
139080.00
20.00
115147.50
53744.00
203037.00
24418.00
19408.00
219.00
108790.00
2332.00
1281.00
717850.00
11615.00
22295.00
35420.00
11700.00
29405. 60
5240.00
81163.30
68357.75
2542.50
25100.00

PAGE 0007

AVERAGE
PRICE

2200.000
1.000
1200.000
20000.000
27.000
27.000
32.000
97.000
100.000
180.000
200.000
68.000
76,000
150.000
160.000
440.000
610.000
850.000
800.000
70.000
270.000
270.000
380.000
300.0C0
1200.000

1.000
1.522
5. T67
50392
12,000
462.500
0.984
591.314
18.882
1.000
2.059
le4l9
570.000
200.000
230.157
29.562
13.358
10.312
244351
36.500
34.558
18.078
7.000
150.000
5.000
40550
T.501
9.000
14.942
4.000
3.075
15.857
22.500
10.000



ITEM
NUMB ER

941000115
941003005
941003007
941003021
941003022
941003035
541003040
941003045
941003050
941490010
941490020
941490030
S41490210

041003000
042001000
042002000
042003000
042004000
042005000
108050003
108060000
128065001
108090000
108091000
108091100
178000000
241100002
401010000
401050000
491150000
751101011
762030000
831410070
831410100
831410150
831410200
831410400
841410070
841410100
841410150
841410200
841410400
841411000
842013110
842013140
842014125
842020010
842020020
842110041
842120253
842202902
842202905
842203134
842203142
842203143
842203207
842410021
842900250
842900501

STATE OF MONTANA DEPARTMENT
TABULATICON OF LOW BID PRICES AND CCMPUTATION OF AVERAGE PRICES

OF HIGHWAYS

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTION

SCALING

GALVANIZED STRAND CABLE

ANCHOR & REINFORCING PINS
BOULDEP CLUSTERS

BOULDER OUTCROPS

LOG CHECK DAM

LOG JETTY

HABITAT STRUCTURES

BANK LOGS

CONST FABRIC-UNDERGRD DRAINAGE
CONST FABRIC-EMB ERCSION CONTR
CONST FABRIC-STABILIZATION
CONSTRUCTION FABRIC-IMPERVIOUS

TRAFFIC CCNTROL

DETOUP-CONSTRUCT & MAINTAIN
TRAFFIC CONTROL-DEVICES
TPAFFIC CONTROL~FLAGGING
TRAFFIC CONTROL-PILOT CAR
MAINTAIN TRAFFIC

TRAFFIC CONTROL

REMOVE MEDIAN CURB

REMOVE GUARD RAIL

REMOVE CONCRETE BARRIER RAIL
REMOVE SIGNS

REMOVE SIGNS-GUIDE

REMOVE BARRICADE

TEMPCRARY EFOSICON CONTROL
TOP SURF 1 INGR 2 B
CONCRETE-CLASS A
CONCRFTE-CLASS D

REVISE BRIDGE RAIL
CURB-CUNC MEDIAN TYPE A
CONCRETE 3 IN

LUMINAIRE ASSEMBLY- 70 Se Ve

LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE
LUMINAIRE

SIG-TRAF 5 COL 1 WAY 12-8-8-12

ASSEMBLY~100
ASSEMBLY-150
ASSEMBLY-200
ASSEMBLY-400
ASSEMBLY- 70
ASSEMBLY-100
ASSEMBLY-150
ASSEMBLY-400
ASSEMBLY-400

W

W S.V.
W S.V.
W S.V.
W S.V,
“-S.Vo
H-S.V.
W=-S .V,
H-S.V.
W-Sv

ASSEMBLY-1000 W-SV
SIG-TFAF 3 COL-1 WAY 12-8-8
SIG-TRAF 3 COL-1 WAY 8-8-8

PEDESTRIAN SIGNAL TYPE 1
SIG-PEDESTRIAN TYPE 2

CONTLR/SS-TRAF-ACTUAT TYPE 4 A
CONTRPOLLER/PRE-TIMED TYPE 25
SIG STANDARD TYPE 2-A-900-2
SIG STANDARD TYPE 2-A-900-5
SIG STANDARD TYPE 3-A-1300-4
SIG STANDARD TYPE 3-A-1400-2
SIG STANDARD TYPE 3-A-1400-3
SIG STANDARD TYPE 3-A-2000~7
DETECTOR/LCOP AMPL

PUSH BUTTON/PEDFSTRIAN

EMER PRE-EMPTION SYSTEM

12/14/83

UNIT

HOUR
LN FT
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
SQ YD
SQ YD
SQ YD
LN FT

QUANTITY

40.000
130.000
51.000
7.000
22,000
2.000
2,000
3.000
1.000
13412.000
13031.000
47829.000
9600.000

1,000
1574803, 000
76 140,000
8451.000
1.000

2. 000
14.000
9357.000
700,000
715.000
464000
2.000
2000.000
290.000
17.000
166.700
525.000
9974.000
2510.000
4.000
32.000
55.000
554.000
100,000
4,000
32,000
55.000
554.000
100.000
1.000
10.000
8.000
2.000
8,000
8,000
2.000
1.000
1.000
2.000
2.000
1.000
1.000
1.000
4.000
12.000
1.000

TOTAL COST

1200.00
1040.00
2550.00
3150.00
5500.00
1600.00
1800.00
9000.00

600,00
16334.90
18339,70
49602, 20
62400.00

2+971,556.59

15000.00
1501706.25
1507038,.,50

211770.50
3000.00
94400.00
238.00
10940.50
2800.00
20078.00
2043.00
600.00
2000.00
3915.00
12920.00
101210.50
5250.00
73604.25
27610.00
400.00
3200.00
5500.00
74790.00
17000.00
88.00
704.00
1210.00
12188.00
2200.00
50,00
1160.00
640,00
100.00
400,00
816.00
1350.00
1700.00
1000.00
1200.00
1500.00
200.00
200,00
200.00
200.00
1080.00
500.00

PAGE 0008

AVERAGFE
PRICE

30.000
8,000
50.000
450,000
250.000
800.000
900.000
3000.000
600.000
1.218
1.407
1.037
6.500

15000.000
0.954
19.638
25.059
3000.000
47200.000
17.000
l.169
4,000
28.081
44.413
300.000
1.000
13,500
760,000
607.142
10.000
7.380
11.000
100.000
100.000
100.000
135.000
170.000
22.000
22,000
22.000
22.000
22.000
50.000
116.000
80.000
50.000
50.000
102.000
675.000
1700.000
1000.000
600.000
750.000
200.000
200.000
200.000
50. 000
90.000
500.000



ITEM
NUMBER

842900501
851011001
851011501
851012001
851012501
851013001
851101000
851102000
853000000
853100001
853200001
871101403
871101404
871101405
871101409
871101412
871101414
871101415
871101416
871200600
871200602
871200800
871201000
871301051
871301053
871301054
871301055
871301063
871301064
871301070
871301082
871301083
871301094
871320040
871360120
871410200
871410250
871410400
871500010
871500020
871520151
871520201
871520301
871520401
871540010
872000150
872000151
872000156
872000157
872013110
872013130
872013140
872014125
872020020
872110041
872120250
872120261
872201100
872201120
872202502
872202503
872202603
872202604
872202903
872202904
872202905

ITEM DESC

EMER PRE-EMPT
CONDUIT-STEEL
CONDUIT-STEEL
CONDUIT-STEEL
CONDUIT-STEEL
CONDUIT-STEEL
CONDUIT-PLAST
CONDUIT-PLAST
PULL BOX-MODI

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

RIPTION

ION SYSTEM
1 IN RIGID

1 172 IN RIGID

2 IN RIGID

2 1/2 IN RIGID

3 IN RIGID
IC 1 IN

IC 2 IN
FY

PULL BOX-PLASTIC
PULL BOX-CONCRETE TYPE 1

CABLE-COPPER
CABLE~-COPPER
CABLE-COPPER
CABLE-COPPER
CABLE-CCPPER
CABLE CGPPER
CABLE-COPPER
CABLE-COPPER

3AWG14-600V
4AWG14~600V
S5AWG14-600V
FANG14-600V
12AWG14-600V
14AMG14-600V
15AWG14-600V
16AWG14~6030V

CONDUC TOR-COPPER AWG6-600V
CONDUC TOR-COPPER AWGH-BARE
CONDUCTOR-COPPER AWG8-600V
CONDUCTOR-COPPER AWG10-600V

STANDARD-STL
STANDARD-STL
STANDARD-STL
STANDARD-STL
STANDARD-STL
STANDARD-STL
STANDARD-STL

TYPE 10~-A-500-1
TYPE 10-~A-500-3
TYPE 10-A-500-4
TYPE 10-A-500-5
TYPE 10-A-600-3
TYPE 10-A-600-4
TYPE 10-A-700-0

STANDARD-STL TYPE 10-A-800-2
STANDARD-STL TYPE 10-A-800-3
STANDARD-STL TYPE 10-A-900-4

CONTROLLER-CAB PEDESTAL TYPE D
LIGHTING BRACKET

12 FT

LUMINAIRE ASSEMBLY-200 W S.Ve
LUMINAIRE ASSEMBLY-250 W S,V.
LUMINAIRE ASSEMBLY~400 W S.V.
ELEC SERV ASSEMBLY TYPE A
ELEC SERV ASSEMBLY TYPE B
SERV & CONTR ASSEMB-15 AMP
SERV & CONTR ASSEMB-20 AMP
SERVY & CONTR ASSEMB-30 AMP
SERV & CONTR ASSEMB-40 AMP
PHOTO ELECTRIC CONTROL
INSTALLATION—FLASHER
INSTALLATION-FLASHER
INSTALLATION-FLASHER-RESET
INSTALLATION-FLASHER-RESET
SIG-TRAF 3 COL-1 WAY 12-8-8
SIG-TRAF 3 COL~1 WAY 12-12-12
SIG-TRAF 3 COL-1 WAY 8-8-8
SIG-TRAF 5 COL 1 W 12-8-8~12
SIG-PEDESTRIAN TYPE 2

CONTLR/SS-TRAF-ACTUAT TYPE 4 A

CONTROLLER/PRE-TIMED TYPE 25
CONTPOLLER/PRE-TIMED TYPE 26
SIG STANDARD TYPE 1-100

SIG STANDARD TYPE 1-120

SIG STANDARD TYPE 2-A-500-2

SIG STANDARD TYPE 2-A-500-3

SIG STANDARD TYPE 2-A 600-3

SIG STANDARD TYPE 2-A-600-4

SIG STANDARD TYPE 2-4-900-3

SIG STANDAPD TYPE 2-A-900-4

SIG STANDARD TYPE 2-A-900-5

12714783

UNIT

QUANTITY

1.000
30666.000
3210.000
6592.000
45.000
80.000
7340.000
160.000
2.000
19.000
26.000
200.000
740. 000
730. 000
560,000
1705.000
565.000
1755.000
1710.000
37270.000
260.000
41885.000
46195.000
3.000
4.000
37.000
25.000
17.000
33,000
2.000
5.000
9,000
26,000
6.000
2.000
10.000
52.000
127.000
2.000
3.000
1.000
6,000
11.000
3.000
23.000
1.000
1.000
1.000
1.000
36,000
2.000
30.000
3.000
58,000
5.000
1.000
1.000
4,000

3. 000
2.000
1.000
1.000
1.000
6,000
3.000
1.000

TOTAL COST

700.00
71845,00
7232.00
45988,.00
1125.00
900.00
9175.00
272,00
230.00
3290.00
3540.00
240,00
444.00
511.00
644.00
2689.00
960.50
3034.00
2838.60
16043.00
121.00
12668.80
17092.45
4500.00
4500.00
38380.00
28200.00
13600.00
26 400.00
1850.00
4175.00
9000.00
28600,00
2300.00
400,00
2300.00
10285.00
27270.00
1840.00
1925.00
500. 00
4010,00
6950,00
2250.00
1977.00
1400.00
1150.00
570.00
570.00
14800.00
600.00
12120.00
2450.00
24980.00
51800.00
6000.00
7074,00
2000.00
1470.00
2890.00
1730.00
2700,00
2800.00
19200.00
8300.00
3500.00

PAGE 0009

AVERAGE
PRICE

700.000
2.343
2.253
6.976

25.000
11.250
1.250
1.700

115.000

173.158

136.154
1.200
0.600
0.700
1.150
1.577
1.7C0
1.729
1.660
0.430
0. 465
0.302
0.370

1500.000
1125.000
1053.514
1128.000

800.000

800.000

925.000

835,000

1000.000
1100.000

383.333

200.000

230.000

197.788

214.724

920.000

641.667

500.000

668.333

631.818

750.000

85.957
1400.000
1150.000

570.000

570.000

411.111

300.000

404.000

816.667

430,690

10360.000
6000,000
7074.000

500.000

490.000

1445.000
1730.000
2700.000
2800.000
3200.000
2766.667
3500.000



ITEM
NUMBER

872203062
872203092
872203093
872203095
872203106
872203107
872203155
872203225
872203227
872203621
872410010
872410015
872410021
872420000
872900250
872900470
872900500
872900501
872900700
881000110
381000121
882000200
882000210
882000211
882000220
882000303
882000304
882000430
882000440
882000450
882000460
883000330
891070000
891070001
891071000
891075001
891081040
891081042
891081046
891081049
891081080
891081082
891081086
891081089
891081240
891081242
891081246
891081249
891082040
891082042
891082046
891082049
891082080
891082082
891082089
891082240
891082242
891082249
891086000
891086009
891086012
891089000
891091040
891091041
891091080
891091081

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LCW BID PRICES AND COMPUTATICON OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTICN

SIG STANDARD TYPE 3-A-600-2
SIG STANDARD TYPE 3-A-900-2
SIG STANDARD TYPE 3-A-900-3
SIG STANDARD TYPE 3-A-900-5
SIG STANDARD TYPE 3-A-1000-6
SIG STANDARD TYPE 3-A-1000-7
SIG STANDARD TYPE 3-A-1500-5
SIG STANDARD TYPE 3-A-2002-5
SIG STANDARD TYPE 3-A-2002-7
REMOVE & RESETY EXIST., POLES
DETECTOR/LOCP

DETECTOR/LOCP SHLD CABLE
DETECTOR/LOOP AMPL

REMOVAL AND SALVAGE

PUSH BUTTON/PEDESTRIAN
INTERNALLY ILLUMINATED SIGN
FIRE PRE-EMPTION SYSTEM

EMER PRE-EMPTION SYSTEM

QUTLET RECEPTACLE-120 V
SIGNS~ALUMINUM SHEET INCREMENT
SIGNS~SHEET ALUM,REFL SHEET A
PCSTS-TUBULAR STEEL
POSTS-STEEL U SIGN

POSTS—-METAL U DEL INEATOR
POSTS-STEEL STRUCTURAL SIGN
POLES-TREATED TIMBER CLASS 3
POLES~-TREATED TIMBER CLASS 4
POLES~TREATED TIMBER-BARN 3 1IN
PCLES-TREATED TIMBER-BARN 4 IN
POLES-TREATED TIMBER~BARN S5 IN
POLES-TREATED TIMBER-BARN 6 IN
BARRICADES-TYPE 8 (3)
STPIPING-YELLOW PAINT
STRIPING-WHITE PAINT

CURB MARKING-YELLCW

WCRDS & SYMBOLS-WHITE PAINT
STRIPING—WH PLASTIC 4 IN
STRIPING-WH PLASTIC 4 IN-0.12
STRIPING-WH PLASTIC 4 IN-0.06
STRIPING-WH PLASTIC 4 IN-0.09
STRIPING-WH PLASTIC 8 IN
STRIPING-WH PLASTIC 8 IN-0.12
STRIPING-WH PLASTIC 8 IN-0,06
STRIPING=-WH PLASTIC 8 IN-0.09
STRIPING-WH PLASTIC 24 IN
STRIPING~WH PLASTIC 24 IN-0.12
STRIPING-WH PLASTIC 24 IN-0.06
STRIPING-WH PLASTIC 24 IN-0.09
STRIPING-YLW PLASTIC 4 IN
STRIPING~YLW PLASTIC 4 IN-0,12
STRIPING—YLW PLASTIC 4 IN-0.06
STRIPING-YLW PLASTIC 4 IN-0.09
STRIPING-YLW PLASTIC 8 IN
STRIPING-YLW PLASTIC 8 IN-Q.12
STRIPING-YLW PLASTIC 8 IN-0.,09
STRIPING-YLW PLASTIC 24 1IN
STRIPING~YLW PLASTIC24 IN-0.12
STRIPING~YLW PLASTIC24 IN-0.09
WORDS/SYMBOLS-WH PLASTC
WORDS/SYMBOL S—WH PLASTIC -0.09
WORDS/SYMBOLS-WH PLASTIC-0.12
INSTALL STRIPING-PLASTIC
STRIPING-YELLOW EPOXY-4 IN
STRIPING-WHITE EPLCXY-4 IN
STRIPING-YELLOW EPOXY-8 IN
STRIPING-WHITE EPCXY-8 IN

12/14/83

UNIT

QUANTITY

1.000
4,000
5.000
1.000
1.000
1.000
2,000
1.000
1.000
1.000
71.000
4735.000
16.000
7.000
38.000
2.000
1.000
4,000
26,000
4997.000
12153,000
47720.000
5088.000
11477.000
21125.000
92.000
354,000
2955,000
13559.000
1361.000
1486.000
10.000
13588.000
24581.000
128.000
79.000
5395.000
6584.000
6373.000
4686.000
11677.000
3129.000
919.000
11597.000
2127.000
722.000
157.000
2074.000
8227.000
17263.000
4646.000
14656.000
20235.000
4473.000
10585,000
2529.000
1328.000
1507,000
1840.000
3467.000
432.000
11019.000

1600234.000
1947704.000

16426.000
34066.000

TOTAL COST

1800.00
13000.00
16950.00
4700.00
4700,00
4900.00
9000.00
5800.00
6000.,00
600.00
20180.00
3038.25
2640,00
8080.00
4930.00
500.00
550.00
24300.00
2470.00
88521.80
91663.68
104466.75
10620, 20
20114.20
52708.05
552.00
2920.50
14200. 20
45187.00
8335.30
10465.00
220.00
159238.20
283132,50
19332.25
2666.00
8840.50
10030.40
4779.75
6155.40
35980.00
6857.00
2932.60
36324.05
16262.00
4460400
1549.45
21416,25
14536.50
26728.40
4646.00
28167.20
57512.50
11119.00
27078.20
15174.00
8779.40
9973.00
15206425
35750.65
2354,20
2754.75
163705.64
200108.56
3499.46

7161.30

PAGE 0010

AVERAGE
PRICE

1800.000
3250.000
3390.000
4T700.000
4700.000
4900.0C0
4500.,000
5800, 000
6000.000
600.000
284.,225
0.642
165.000
1154.286
129.737
250.000
550.000
6075.000
95.000
17.715
Te542
2.189
2.087
1.753
24495
6.000
8.250
4.805
3.333
6.124
T.042
22.000
11.719
11,518
26.555
33.747
1.639
1.523
0.750
1.314
3.081
2.191
3.191
3.132
T.646
64177
9.869
10.326
1.767
le548
1.000
1.922
24842
2.486
24558
6.000
6.611
6.618
8+264
10.312
5450
0.250
0.102
0.103
0.213
0.210



ITEM
NUMBER

891091240
891091241
891095011
892010049
892010089
892011049
892015009
901000003
901000005
901000007
901000015
901000040
901106150
901106200
901106200
901106203
901106251
901106255
901150101
901150101
901150201
901150301
901151101
901300007
901300107
902120000
902400008
902401008
903070000
303070000
904000001
904000002
904000003
904000004
904000005
904000006
904000007
904000008
304000201
904000400
904001000
904001001
921011001
922004000
922004003
922005000
G22005005
922011000
923000000
924000007
924000008
924000008
924000009
941000110
941010033
941394110
941400115
941400116
941490040
941800000

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD

ITEM DESCRIPTICN

STRIPING-YELLCW EPOXY-24 IN
STRIPING-WHITE EPCXY-24 IN
WORDS & SYMBOLS-WHITE EPOXY
STRIPING-WH HOT ALK 4 IN .090
STRIPING-WH HOT ALK 8 IN .090
STRIPING-YLW HOT ALK 4 IN .090
WORDS/SYMBOL S~WH HOT ALK .090
GUARD RAIL WOCD BLOCK

GUARD KAIL POST-WOCD

GUARD RAIL POST-INSTALL

GUARD RAIL POST-WOCD 5 FT 4 IN
GUARD RAIL POST-8 FT

GUARD RAIL-END ANCHOR-BREAKWAY
GUARD RAIL-END ANCHOR

GUARD RAIL-END ANCHCR
GUARDPAIL POST-ANCHOR

GUARD RAIL-STEEL

GUARD RATL-STFEL/WOND POSTS
GUARD RAIL~STL/BR APPR-TY 1
GUARD RAIL-STL/BR APPR-TY 1
GUARD RAIL-STL/BR APPR-TY 2
GUARD RAIL-STL/BR APPR-TY 3
GUARD RAIL-STEEL-SPEC DESIGN
GUARD RAIL-CABLE

GUARD RATL-CABLE/END ANCHOR
CONNECTION-CONC/MTL MED RAIL
MEDIAN RAIL-CONC/PRECAST
BARRIER RAIL-CONC/PRECAST
GUIDE POSTS-FLEXIBLE

GUIDE POSTS-FLEXIBLE

DEL INEATOR
DEL INEATOR
DEL INEATOR
DEL INEATOR
DEL INEATOR
DEL INEATOR
DEL INEATOR
DELINEATOR

REFLECTCR
REFLECTCR
REFLECTCR
REFLECTOR
REFLECTCR
REFLECTOR
REFLECTCR
REFLECTOR

DES
DES
DES
DES
DES
DES
DES
DES

TOTMOO®>

REFLECTIVE WASHER—-GUARD RAIL
REFLECTIVE BARRIER DELINEATOR
DEL INEATOR POST-FLEXIBLE
DELINEATOR-FLEXIBLE DES A
ADJUST GUARDRAIL POST-ANCHOR
RESET GUARD RAIL

RESET CONC MEDIAN RAIL

RESET SIGNS

RESET DEL INEATORS

RESET MILE POSTS

RAISE GUARD RAIL

REVISE 6D RAIL TERM SECT-LAYDN
MODIFY-TURNED DOWN RAIL
MCDIFY-TURNED DOWN RAIL
MODIFY BR APPROACH RAIL
MISCELLANEQUS WCRK
DETOUF-INSTALL & REMOVE
SHOULDER WORK

CONCRETE MEDIAN CAP

GRAVEL FILL TYPE A GR 5

CONST FABRIC-TEMP ERQOS CONTROL
IMPACT ATTENUATCR

FENC ING

12714783

UNIT

QUANTITY

2704.,000
6415,000
11458, 000
1443.000
667.000
5154.000
178.000
45.000
22.000
403.000
50.000
65000
4,000
306,000
8. 000
2.000
93964.000
2000,000
14.000
64,000
6.000
1.000
6641.000
3416.000
420,000
2.000
5053.000
1640.000
41.000
1.000
2358. 000
127.000
39.000
84,000
6.000
215.000
244,000
119,000
944.000
840.000
17.000
3.000
11.000
5726.000
46200.000
464000
23,000
9.000
33783.000
34.000
2.000
63.000
8.000
2.000
1.000
1.000
182.000
887.000
100.000
2.000

JAN 1983 THRU DEC 1983

TOTAL €OST

1676.48
17910.25
28645.00

1010.10

2000.00
131045.00
3600.00
1200.00
879685.75
40000.00
9030.00
42600.00
3900.00
650,00
108713.17
26544.00
11928.00
700.00
80342.00
29680,00
2076.00
25000,00
7262.75
517.80
225.00
512.20
18.00
935,40
1198.00
358.50
2454.40
8400.00
610,00
60,00
3300.00
47570.00
160029.00
2060.00
230.00
180.00
93141.80
12520.00
550.00
8230.00
4480.00
10000.,00
20.00
20000.00
2184.00
4435.00
200,00
5000.00

8+0164074.79

PAGE 0O11

AVERAGE
PRICE

0620
2,792
2.500
0. 700
1.150
0.650
2.850
10.000
35,000
18.200
30.000
19.231
500. 000
428,252
450.000
600. 000
9.362
20.000
645,000
665.625
650,000
650,000
16.370
T7.770
28 400
350. 000
15.900
18.098
50.634%
25000.000
3.080
4.077
5., 76%
6.098
3.000
44351
4.910
3.013
2.600
10.000
35,882
20.000
300.000
8.308
3.464
44,783
10.000
20.000
2.757
368.235
275.000
130.635
560. 000
5000, 000
20.000
20000.000
12.000
5.000
2.000
2500.000



ITEM
NUMBER

108190000
108195000
161002000
801000401
801000604
802001401
803000124
804000001
811003010
812001010
812002010
814001010
814002009
814002010
814002011
814302012
814002020
814002021
814002022
814003010
814003011
814003020
814004010
814004012
814004020
814005010
814005012
814005020
815001010
815002010
815003010
816300001
816060002
816000003
818000001
818000007
818000008
818000009
818000018
818003020
821010000
821012000
821016000
821020000
821024000
821032000
921010000
922010000
922010003
941398444
941398464

J91000000
092000000
121020000
251050001
264050001
264050002
265038000
266050000

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATICON OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTICN

REMOVE CATTLE GUARD

REMOVE FENCE

DOZER

FENCE-CHAIN LINK 4 FT TYPE 1
FENCE-CHAIN LINK 6 FT TYPE 4
PANEL-SINGLE 4 FT TYPE 1
GATE-CHAIN LINK 12 FT TYPE 4
MOVE & RESET FENCE-CHAIN LINK
FENCE-TYPE CW

FENCE-PANEL SINGLE CW
FENCE-PANEL DOUBLE CW

FARM FENCE-TYPE FI1W

FARM FENCE-TYPE F2W

FARM FENCE-TYPE F2W

FARM FENCE-TYPE F2W

FARM FENCE-TYPE F2W

FARM FENCE-TYPE F2M

FARM FENCE-TYPE F2M

FARM FENCE-TYPE F2M

FARM FENCE-TYPE F3W

FARM FENCE-TYPE F3W

FARM FENCE-TYPE F3M

FARM FENCE~TYPE F4W

FARM FENCE-TYPE F4W

FARM FENCE-TYPE F4M

FARM FENCE-TYPE F5W

FARM FENCE-TYPE FS5W & F5M
FARM FENCE-TYPE FSM

FARM FENCE-PANEL/SINGLE FW
FARM FENCE-PANEL/DOUBLE FW
CORNEP PANFL FW

FAFM GATE-WOOD TYPE G-1
FARM GATE-WIRE TYPE G-2
FARM GATE-METAL TYPE G-3
DEADMAN

MOVE & RESET FENCE

FENC ING~TEMPCORARY
FENCE-SPECIAL DESIGN
FENCE-BOARD

FECLAMATION FENCE~TYPE F3M
CATTLE GUARD 10 FT

CATTLE GUARD 12 FT

CATTLE GUARD 16 FT

CATTLE GUARD 20 FT

CATTLE GUARD 24 FT

CATTLE GUARD 32 FY

ADJUST CATTLE GUARD

RESET CATTLE GUARD

RESET G-2 GATE

SQ STL TUBING-4INX4INX1/4IN
RECT STL TUBING-4INX6INX1/4IN

MA INTENANCE STOCKPILE

MOBILIZATION

CONTRACT BOND

HAUL AGGREGATE

CCVER MATERIAL 1/2 IN GR 2A
STKPL TOP SURF 1/2 IN GR 4 A
STKL TCP SURF 1/2 IN GR 4 A
STKPL COVER MATL 3/8 IN GR 4
STKPL STONE CHIPS 1/2 IN GR 1

12/14/83

UNIT

EACH
ROD
HOUR
LN FT
LN FT
EACH
EACH
LN FT
RGD
EACH
EACH
ROD
ROD
ROD
ROD
ROD

RCD
RCD
ROD
ROD
ROD
ROD
RCOD
ROD
POD
ROD
ROD
EACH
EACH
EACH
LN FT
LN FT
LN FT
EACH
ROD
ROD
ROD
RCD
RGD
EACH
EACH
EACH
EACH
EACH
EACH
UNIT
EACH
LN FT
LN FT
LN FT

L SUM
L SUM
TONMI
TON
TON
TON
TON
TON

QUANTITY

8,000
326.000
303.000
120.000
334.000

2.000

1. 000
258.000

3829.000
118.000
135.000

12.000
104.000
532,000
209. 000
129.000

3691.000

159.000
40.000
761.000
386.000
116,000
10221.000
26,000
1854.000
3794.000
80.000

1979.000

1223.000
431.000
140.000

50. 000

3758. 000
168.000
234.000

76,000
5195.000
49.000

7.000
400,000

3.000

29. 000

2,000

9.000

7,000

1.000

9.000

5.000

14.000
496,000
56.000

13.920
1.920
611700.000
27822.000
202000.000
158000.000
2500, 000
3000, 000

TOTAL COSY

4000.00
358.60
23275.00
378.00
3340.00
114.00
251.00
2830,00
63178.50
5900.00
9450.00
240.00
1877.00
8708.00
3971.00
2451.00
53729.00
3180.00
680,00
11152.00
6176.00
1452.00
106454.50
520.00
21268.50
42240.60
1280.00
23798.50
76337.00
34981.00
17057.00
674.00
26432.00
1932.00
1810.00
1597.00
47931.00
1225.00
77.00
4800.00
9000.00
81750.00
8500,00
40500.00
42500.00
6550.00
9000.00
8600.00
168.00
6944,00
840.00

831+458,20

757121.00
28720.00
164675.00
555521.95
549730, 00
644150.00
51650.00
30000.00

PAGE 0012

AVERAGE
PRICE

500,000
1.109
76.815
3.150
10.000
57.000
251.000
10.969
16.500
50.000
70,000
20.000
18.048
16.368
19.000
19.000
14.557
20,000
17.000
14.654
16.000
12.517
10.415
20.000
11.472
11,134
16,000
12.026
62.418
8l.162
121.836
13.480
7.034
11.500
7.735
21.013
8,271
25.000
11.000
12.000
3000.000
2818.966
4250,000
4500.000
6071,429
6550.000
1000.000
1720.000
12.000
14.000
15.000

54390.876
14958.333
0. 269
19.967
2,721
4,077
20,660
10.000



ITEM
NUMBER

267000000
3130160033
491135101

091000000
092000000
941000110

401020000
401080000
404000000
411004000
411005001
420035000
420050000
420055000
420065000
429070000
420075000
421030000
421035000
421040000
421050000
424040000
424045000
42407600
424082000
424085000
424086000
424098000
424100000
425025000
425030000
425040000
425050000
425015000
425085000
429115000
431001000
451000001
451000002
452000000
461020120
461020140
461030000
462020120
462020140
462030420
462030530
462030730
462033000
462033120
462033160
462033183

ITEM DES

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERICD JAN 1983 THRU DEC 1983

STCCKPILE SANDING MATERTAL
EMULSIFIED ASPHALT CRS-2

PAINT STRUCT

MI SCELLANEOUS

MOBILIZATION
CONTRACT BON
MISCELLANECU

BRIDGES-MAJOR STRUCTURES OVER

CONCRETE-CLA
CCNCRETE~-CLA
SEAL CONCRET
BFRIDGE FLOOR

CLASS A BRIDGE FLCOR REPAIR

PRESTRESSED
PRESTRESSED
PRESTRESSED
PRESTRESSED
PRESTPESSED
PRESTPESSED
PRESTRESSED
PRESTRESSED
PRESTPESSED
PRESTPESSED
PRESTRESSED
PRESTRESSSD
PFESTRESSED
PRESTRESSED
PRESTRESSED
PRESTPESSED
PRESTRPESSED
PRESTRESSED
PRE STPESSED
PRESTRPESSED
PRESTRESSED
PRESTFESSED
PRESTRESSED
PPESTRESSED
PRESTRESSED
STRUCTURAL S

STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATIGN TYPE 2

SHOKING & CR

TEST PILE-TRTD TMBR 12 IN
TEST PILE-TRTD TMBR 14 IN

TEST PILE-ST
FURNISH TRTD
FURNISH TRTD
FURN STL BRG
FURN STL BRG
FURN STL BRG

FURNISH STEEL PIPE PILE

FURNISH STEEL PIPE PILE
FURNISH STEEL PIPE PILE
FURN STEEL PIPE PILE 18

12/714/83
CRIPTION UNIT
TCN
TON

URE L SuM
ITEMS J

L SuM

D L SuM
S WCRK UNIT
20 FT. N

SS AD Cu YD

$S BD CyU YD

E CU YD

CVERLAY SQ YO
sSQ YD
BEAM-TYPE A 35 FT EACH
BEAM-TYPE A 50 FT EACH
BEAM-TYPE A 55 FT EACH
BEAM-TYPE A 65 FT EACH
BEAM-TYPE A 70 FT EACH
BEAM-TYPE A 75 FT EACH
BEAM-TYPE 1 30 FT EACH
BEAM-TYPE 1 35 FT EACH
BEAM-TYPE 1 40 FT EACH
BFAM-TYPE 1 50 FT EACH
BEAM-TYPE 4 4O FT EACH
BEAM-TYPE 4 45 FT EACH
BEAM-TYPE 4 76 FT EACH
BEAM-TYPE 4 82 FT EACH
BEAM-TYPE 4 85 FT FACH
BEAM-TYPE 4 86 FT EACH
BEAM-TYPE 4 98 FT EACH
BEAM-TYPE 4 100 FT EACH
BEAM-BULB TYEE 25! EACH
BEAM-BULB TEE 30FT EACH
BEAM-BULB TEE 40OFT EACH
BEAM-BULB TEE 50°* EACH
BEAM-BULB TEE 75FT EACH
BEAM-BULB TEE 85FT EACH
BEAM-TYPE 10 115FT EACH

TEEL L SUM

€U YD

CuU YD

185 L SUM

L SUM

L SUM

EEL L SUM

TMBR PILE 12 IN LN FT

TMBR PILE 14 IN LN FT

PILE HP 10 X 42 LN FT

PILE HP 12 X 53 LN FT

PILE HP 14 X 73 LN FT

LN FT

12 IN LN FT

16 IN LN FT

0DX3/8 LN FT

QUANTITY

22000.000
3303.000
5.000

64,080
52.080
6500.000

6477.300
7089.200
34,400
6511.000
336.000
6. 000
10.000
25.000
22,000
6,000
32.000
7.000
40,000
10.000
50,000
4,000
4,000
6.000
6,000
19.000
12.000
30.000
54,000
12.000
8.000
8.000
9,000
4,000
8.000
12.000
17.000
9015.000
305.000
2.000
2.000
4,000
1.000
3215.000
7260.000
8960. 000
3002.000
2900.000
6006.000
350. 000
400,000
260,000

TOTAL COST

118450.00
683579.00
113320.00

3,696+916.95

5694174.90
558260.00
6500. 00

6,258,934.90

1529039,.00
L779573.00
7912.00
283228.50
67200.00
25200.00
52500.00
107572.00
119000.00
34200.00
183965.00
14000.00
127500.00
32000.00
177800.00
14400.00
16200.00
42000.00
45000.00
169000.00
84000.00
240000.00
414000.00
48000.00
32000.00
41600.00
63000.00
40000.00
83200.00
180000.00
167250.00
101393.00
10450.00
30600.00
24000.00
56244.00
5200.00
19890. 00
67900.00
115016.00
47T772.00
55280.00
137896.00
6300.00
10000.00
7800.00

PAGE 0013

AVERAGE
PRICE

5.384
206.957
2266 4.000

88860.407
10719.2738
1.000

236.061
251.026
230.000
43,500
200.000
4200.000
5250.000
4302.880
5409.091
5700. 000
5748.906
2000.000
3187.500
3200.000
3556.000
3600, 000
4050.000
7300.C00
7500.000
8894.737
7000.000
8000.000
T7666.667
4000.000
4000,000
5200.000
7000.000
10000.000
10400.000
15000.000
9838,.,235
11.247
34,262
15300.000
12000.000
14061.000
5200.000
6,187
9.353
12.837
15.913
19.062
22.960
18.000
25.000
30.000



ITEM
NUMBER

462033205
463020120
463020140
463030420
463030530
463030730
463033000
463033120
463033160
463033183
463033205
469010000
469020000
471000000
471000001
481001000
481025900
481030000
491001010
491001010
491010000
491015000
491120000
491120006
491121000
491135000
491149000
491150000
491156000
941000110
941030200
941030220
941900106

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1983 THRU DEC 1983

ITEM DESCRIPTIGN

FURN STEEL PIPE PILE 20 0ODX1/2
DRIVE TRTD TMBR PILE 12 IN
DRIVE TRTD TMBR PILE 14 IN
DRIVE STL BPG PILE HP 10 X 42
DF IVE STL BRG PILE HP 12 X 53
DRIVE STL BRG PILE HP 14 X 73
DRIVE STEEL PIPE PILE

DRIVE STEEL PIPF PILFE 12 IN
DRIVE STEEL PIPE PILE 16 IN
DRIVE STEEL PIPE PILE 180DX3/8
DRIVE STEEL PIPE PILE 200DX1/2
PILE-PREBCRE HOLES

PILE-STEEL SHEET

REINFCRCING STEEL

REINFORCING STEEL-EPOXY COATED
BRIDGE RAIL-STEEL

PEDESTRIAN RAIL

HAND RATIL

BRIDGE DRAINS-CONC STRUCTURE
BRIDGE DRAINS—CONC STRUCTURE
DRAINAGE SYSTE™

PERVICUS BACKFILL MATERIAL
REVISE STRUCTURE

APPROACH ADJUSTMENT

REPAIP STRUCTURE

PROTECTIVE COAT

BRIDGE BENT PROTECTOR

REVISE BRIDGE RAIL

BRIDGE RAIL POST

MISCELLANEOUS WORK

WORK BRIDGE

BRIDGE BARRIER RAIL TRANSITION
BRIDGE SURVEY CONTROLS

12714783

UNIT

QUANTITY

1090.000
2858.000
6192. 000
8717.000
2856. 000
2816.000
4197.000
336. 000
320.000
227.500
835.000
1172.000
1.000
1919485, 000
161994.000
796.000
2038.500
2047.600
3.000
1.000

1. 000
130.000
1.000
1.000
3.000
36786.000
15.000
15042.000
8,000
1.000

6., 000
425,000
9.000

TOTAL COST

25800.00
10349.60
21344.60
33266.40
12027.20
21640.00
44410.00
1344.00
3200.00
910.00
7625.00
15597. 20
12000.00
160456.66
75160420
29378.00
63359, 20
28618.85
900.00
8000.00
1000.00
2730.00
7500.00
6500.00
75033.00
36009.35
6825.00
337705.50
400.00
7000. 00
87000.00
14237.50
79600.00

8,753,007.76

130,027, 194,02
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AVERAGE
PRICE

23.670
3.621
3.447
3.816
4,211
T.685

10.581
4.000

10.000
4.000
9.132

13.308

12000.000
0. 396
0.464

36.907

31.081

13.9717

300.000
8000.000
1000.,000

21.000

7500.000
6500.000
25011.000
0.979

455,000

22.451

50.000

7000.000
14500.,000
33,500
8844.444





